
 
 

LOAN NUMBER 2226-IND 
 
 
 
 

 
LOAN AGREEMENT  
(Ordinary Operations) 

 
(Kerala Sustainable Urban Development Project) 

 
 
 
 
 

between 
 
 
 
 
 

INDIA 
 
 
 
 
 

and 
 
 
 
 
 

ASIAN DEVELOPMENT BANK 
 
 
 
 
 

DATED  8 December 2006 
 
 
 
 
 
 

__________________________________________________________________________ 
 

LAL:IND 32300 



 
 

 
 

1

LOAN AGREEMENT 
(Ordinary Operations) 

 
 
  LOAN AGREEMENT dated 8 December 2006 between INDIA, acting by its 
President (hereinafter called the Borrower) and ASIAN DEVELOPMENT BANK (hereinafter 
called ADB). 
 
  WHEREAS  
 
  (A) the Borrower has applied to ADB for a loan for the purposes of the 
Project described in Schedule 1 to this Loan Agreement; 
 
  (B)  the Project will be carried out by the State of Kerala (hereinafter called 
the “State”) and for this purpose the Borrower will make available to the State the proceeds 
of the Loan provided for herein upon terms and conditions satisfactory to ADB; and 
 
  (C) ADB has agreed to make a loan to the Borrower from ADB's ordinary 
capital resources upon the terms and conditions set forth herein and in the Project 
Agreement of even date herewith between ADB and the State; 
 
 
  NOW THEREFORE the parties hereto agree as follows: 

 
 

 
ARTICLE I 

 
Loan Regulations; Definitions 

 
 
  Section 1.01.   All the provisions of the Ordinary Operations Loan 
Regulations Applicable to LIBOR-Based Loans Made from ADB's Ordinary Capital 
Resources, dated 1 July 2001, are hereby made applicable to this Loan Agreement with the 
same force and effect as if they were fully set forth herein, (said Ordinary Operations Loan 
Regulations being hereinafter called the Loan Regulations). 
 

Section 1.02.   Wherever used in this Loan Agreement, unless the 
context otherwise requires, the several terms defined in the Loan Regulations have the 
respective meanings therein set forth, and the following additional terms have the following 
meanings: 
 

(a) “CAPP” means the community awareness and public participation; 
 
(b) “DSC” means the design and supervision consultants; 
 
(c) “EARF” means the Environmental Assessment and Review 

Framework attached as Supplementary Appendix R to the RRP, that sets out the review and 
procedures to be followed in the assessment and review of environmental impacts if any, for 
subprojects developed under Part C of the Project;  
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(d) “EC” means the State-level empowered committee to be established 
by the State; 

 
(e) “EMP” means the environment management plan as referred in the 

SIEE; 
 
(f) “IEE” means the initial environment examination, as referred in the 

SIEE, as may be further revised/updated following detailed designs of related Subprojects in 
the Project cities; 
 

(g) “IPDF” means the Indigenous Peoples Development Framework 
attached as Supplementary Appendix L to the RRP; 
 

(h) “KUDFC” means the Kerala Urban Development Finance Corporation; 
 

(i) “KWA” means the Kerala Water Authority; 
 

(j) “Kudumbashree” means the Poverty Eradication Mission established 
by the State to undertake poverty alleviation programs in the State;  
 

(k) “LSGUD” means the Local Self Government (Urban) Department of 
the State; 
 

(l) "MC" means a municipal corporation in any of the Project cities; 
 

(m) “NGO” means a non-government organization; 
 

(n) “NRW” means non-revenue water; 
 

(o) “O&M” means operations and maintenance; 
 

(p) “PIU” means each of the Project implementation unit to be established 
at city level under each MC; 
 

(q) “PMU” means the Project management unit to be established at State 
level in LSGUD; 
 

(r) “PPMS” means Project performance monitoring system; 
 

(s) “Part” each part of the Project as more fully described in Schedule 1 
and the RRP; 
 

(t) "Project city or cities” means and include any of the cities of Kochi, 
Kollam, Kozhikode, Thiruvananthapuram, and Thrissur, as the context may require;  
 

(u) “RF” means the resettlement framework attached as Supplementary 
Appendix J to the RRP; 
 

(v) “RP” means a resettlement plan prepared for subprojects in 
accordance with the RF; 
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(w) "RRP" means the Report and Recommendation of the President to the 
Board of ADB for the Project; 
 

(x) “Rupee” or “Rs” refer to the local currency of the Borrower; 
 

(y) “SC” means city-level steering committee to be established by the 
State for each Project city; 
 

(z) “SIEE” means the Summary Initial Environmental Examination, 
attached as Supplementary Appendix Q to the RRP; 
 

(aa) “State” means the state of Kerala in the territory of the Borrower where 
the Project is to be implemented;  
 

(bb) “TSU” means the Technical Support Unit to assist the PMU; and 
 

(cc) “ULB” mean an urban local body situated in the State including in any 
of the Project cities, as the context may require. 

 
 

 
ARTICLE II 

 
The Loan 

 
 
  Section 2.01.   (a) ADB agrees to lend to the Borrower from ADB's 
ordinary capital resources an amount of two hundred and twenty one million and two 
hundred thousand dollars ($221,200,000), as such amount may be converted from time to 
time through a Currency Conversion in accordance with the provisions of Section 2.06 of this 
Loan Agreement. 

 
(b) The Loan has a term of 25 years, including a grace period of 5 years, 

as provided in Schedule 2 to this Loan Agreement. 
 

 Section 2.02.  The Borrower shall pay to ADB interest on the principal 
amount of the Loan withdrawn and outstanding from time to time at a rate for each Interest 
Period equal to the sum of LIBOR and 0.60% as provided by Section 3.02 of the Loan 
Regulations. 
 
  Section 2.03.  (a) The Borrower shall pay a commitment charge at 
the rate of three-fourths of one percent (0.75%) per annum.  Such charge shall accrue on 
amounts of the Loan (less amounts withdrawn from time to time), during successive periods 
commencing sixty (60) days after the date of this Loan Agreement, as follows: 
 
  during the first twelve-month period, on $ 33,180,000; 

during the second twelve-month period, on $ 99,540,000; 
during the third twelve-month period, on $ 188,020,000; and  

  thereafter, on the full amount of the Loan. 
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  (b) If any amount of the Loan is cancelled, the amount of each portion of 
the Loan stated in paragraph (a) of this Section shall be reduced in the same proportion as 
the cancellation bears to the full amount of the Loan before such cancellation. 
   
  Section 2.04.   Interest and other charges on the Loan shall be payable 
semiannually on 15 January and 15 July in each year. 
 
  Section 2.05.  The Borrower shall repay the principal amount of the 
Loan withdrawn from the Loan Account in accordance with the provisions of Schedule 2 to 
this Loan Agreement. 
 
  Section 2.06.  (a) The Borrower may at any time request any of 
the following Conversions of the terms of the Loan in order to facilitate prudent debt 
management: 
 

(i) a change of the Loan Currency of all or any portion of the 
principal amount of the Loan, whether withdrawn and 
outstanding or unwithdrawn, to an Approved Currency; 

 
(ii) a change of the interest rate basis applicable to all or any 

portion of the principal amount of the Loan from a Floating Rate 
to a Fixed Rate, or vice versa; and 

 
(iii) the setting of limits on the Floating Rate applicable to all or any 

portion of the principal amount of the Loan withdrawn and 
outstanding by the establishment of an Interest Rate Cap or 
Interest Rate Collar on said Floating Rate. 

 
(b) Any conversion requested pursuant to paragraph (a) of this Section 

that is accepted by ADB shall be considered a "Conversion", as defined in Section 2.01(6) of 
the Loan Regulations, and shall be effected in accordance with the provisions of Article V of 
the Loan Regulations and the Conversion Guidelines. 
 
   
 

ARTICLE III 
 

Use of Proceeds of the Loan 
 
 
  Section 3.01.  (a) The Borrower shall make the proceeds of the 
Loan available to the State upon terms and conditions satisfactory to ADB and shall cause 
the State to apply such proceeds to the financing of expenditures on the Project in 
accordance with the provisions of this Loan Agreement and the Project Agreement. 

 
(b) The Borrower shall cause the State to apply the proceeds of the Loan 

to the financing of expenditures on the Project in accordance with the provisions of this Loan 
Agreement and the Project Agreement. 
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  Section 3.02.   The goods and services and other items of expenditure 
to be financed out of the proceeds of the Loan and the allocation of amounts of the Loan 
among different categories of such goods and services and other items of expenditure shall 
be in accordance with the provisions of Schedule 3 to this Loan Agreement, as such 
Schedule may be amended from time to time by agreement between the Borrower and ADB. 
 
  Section 3.03.   Except as ADB may otherwise agree, all goods and 
services to be financed out of the proceeds of the Loan shall be procured in accordance with 
the provisions of Schedule 4 and Schedule 5 to this Loan Agreement. ADB may refuse to 
finance a contract where goods or services have not been procured under procedures 
substantially in accordance with those agreed between the Borrower and ADB or where the 
terms and conditions of the contract are not satisfactory to ADB. 
 
  Section 3.04.  Except as ADB may otherwise agree, the Borrower 
shall cause all goods and services financed out of the proceeds of the Loan to be used 
exclusively in the carrying out of the Project. 
 
  Section 3.05.   The closing date for withdrawals from the Loan Account 
for the purposes of Section 9.02 of the Loan Regulations shall be 30 June 2012 or such other 
date as may from time to time be agreed between the Borrower and ADB. 

 
 
 

ARTICLE IV 
 

Particular Covenants 
 
 
  Section 4.01.   (a) The Borrower shall cause the State to carry out 
the Project with due diligence and efficiency and in conformity with sound administrative, 
financial, engineering, environmental and urban development practices. 
 
  (b) In the carrying out of the Project and operation of the Project facilities, 
the Borrower shall perform, or cause to be performed, all obligations set forth in Schedule 6 
to this Loan Agreement. 
   

Section 4.02.   The Borrower shall make available to the State, 
promptly as needed and on terms and conditions acceptable to ADB, the funds, facilities, 
services, and other resources which are required, in addition to the proceeds of the Loan, for 
the carrying out of the Project. 
 
  Section 4.03.   The Borrower shall cause the State to ensure that the 
activities of its departments and agencies with respect to the carrying out of the Project and 
operation of the Project facilities are conducted and coordinated in accordance with sound 
administrative policies and procedures. 
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  Section 4.04.  The Borrower shall take all action which shall be 
necessary on its part to enable the State to perform its obligations under the Project 
Agreement and shall not take or permit any action which would interfere with the 
performance of such obligations. 
 
  Section 4.05.  (a) The Borrower shall exercise its rights pursuant 
to making the Loan proceeds available in such a manner as to protect the interests of the 
Borrower and ADB and to accomplish the purposes of the Loan. 
 

(b) No rights or obligations under the financing arrangements shall be 
assigned, amended, abrogated or waived without the prior concurrence of ADB. 
 
 

 
ARTICLE V 

 
Effectiveness 

 
   

Section 5.01.  The following is specified as an additional condition to 
the effectiveness of this Loan Agreement for the purposes of Section 10.01(f) of the Loan 
Regulations: that the State shall have established the PMU and the PIUs for the five Project 
cities in accordance with paragraph 3(a) and 4(b) respectively of Schedule 6 to this Loan 
Agreement.  
 

Section 5.02.  A date ninety (90) days after the date of this Loan 
Agreement is specified for the effectiveness of the Loan Agreement for the purposes of 
Section 10.04 of the Loan Regulations.  

 
 
 

ARTICLE VI 
 

Miscellaneous 
 
 
  Section 6.01.  Any of the Secretary, Additional Secretary, Joint 
Secretary, or Deputy Secretary in the Department of Economic Affairs of the Ministry of 
Finance of the Borrower is designated as representative of the Borrower for the purposes of 
Section 12.02 of the Loan Regulations. 
 
  Section 6.02.  The following addresses are specified for the purposes 
of Section 12.01 of the Loan Regulations: 
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For the Borrower 
 
   The Secretary to the Government of India 
   Department of Economic Affairs 
   Ministry of Finance 
   North Block 

New Delhi – 110001 
India 
 
Facsimile Number: 
 
 (91-11) 2309-2477 
 (91-11) 2309-2511. 

 
 

For ADB 
 

Asian Development Bank 
P.0. Box 789 
0980 Manila, Philippines 

 
Cable Address: 

 
ASIANBANK 

    MANILA 
 
   Telex Numbers: 
 

  29066 ADB PH (RCA) 
  42205 ADB PM (ITT) 

    63587 ADB PN (ETPI) 
 
   Facsimile Numbers: 
 

  (632) 636-2444 
    (632) 636-2335/2316. 
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SCHEDULE 1 
 

Description of the Project 
 

 
1.  The objectives of the Project are to improve urban environment, economy, 
and living conditions for people living in the Project cities and ULBs under the Project. To this 
end, the Project will aim to support the State to (i) improve and expand urban infrastructure 
and services, (ii) enhance livelihoods, and (iii) improve urban management, planning, and 
financing capacity of the sector institutions especially the MCs for sustainable provision of 
urban infrastructure and services. 
 
2.  The Project comprises following Parts (as more fully described in the RRP): 
 

Part A - Urban Infrastructure and Services Improvement.  This Part will cover 
the rehabilitation, improvement, and expansion of the following municipal infrastructure 
services: (i) urban water supply, (ii) sewerage and sanitation, (iii) urban drainage, (iv) solid 
waste management, and (v) roads and transportation.  

 
Part B - Urban Community Upgrading.  This Part will target the 

interventions for poor communities through integrated interventions for basic infrastructure 
and services improvements and livelihood enhancement.  

 
Part C – Local Government Infrastructure Development.  This Part will 

provide the ULBs with assistance for subprojects for urban infrastructure in accordance with 
the subproject selection criteria and procedure as provided under Supplementary Appendix S 
to the RRP.  

 
Part D – Support for Capacity Building and Project Management.  This Part 

comprises capacity building activities to help facilitate sustainability of investments under the 
Project. This Part will also provide support for Project implementation activities to the PMU 
and the PIUs.  
 
3.  The Project is expected to be completed by 31 December 2011. 
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SCHEDULE 2 
 

Amortization Schedule 
 

(Kerala Sustainable Urban Development Project) 
 
 
1.  The following table sets forth the Principal Payment Dates of the Loan and the 
percentage of the total principal amount of the Loan payable on each Principal Payment Date 
(Installment Share).  If the proceeds of the Loan shall have been fully withdrawn as of the 
first Principal Payment Date, the principal amount of the Loan repayable by the Borrower on 
each Principal Payment Date shall be determined by ADB by multiplying:  (a) the total 
principal amount of the Loan withdrawn and outstanding as of the first Principal Payment 
Date; by (b) the Installment Share for each Principal Payment Date, such repayment amount 
to be adjusted, as necessary, to deduct any amounts referred to in paragraph 4 of this 
Schedule, to which a Currency Conversion applies. 
   
 
Period    Payment Due    Installment Share 

         (Expressed as a %)  
 

1    15-Jan-2011    0.83 
2    15-Jul-2011    0.87 
3    15-Jan-2012    0.91  
4    15-Jul-2012    0.96 
5    15-Jan-2013    1.01 
6    15-Jul-2013    1.06 
7    15-Jan-2014    1.11 
8    15-Jul-2014    1.16 
9    15-Jan-2015    1.22 
10    15-Jul-2015    1.28 
11    15-Jan-2016    1.35 
12    15-Jul-2016    1.42 
13    15-Jan-2017    1.49 
14    15-Jul-2017    1.56 
15    15-Jan-2018    1.64 
16    15-Jul-2018    1.72 
17    15-Jan-2019    1.81  
18    15-Jul-2019    1.90 
19    15-Jan-2020    1.99  
20    15-Jul-2020    2.09 
21    15-Jan-2021    2.20 
22    15-Jul-2021    2.31 
23    15-Jan-2022    2.42   
24    15-Jul-2022    2.54 
25    15-Jan-2023    2.67    
26    15-Jul-2023    2.80 
27    15-Jan-2024    2.94 
28    15-Jul-2024    3.09  
29    15-Jan-2025    3.25 
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Schedule 2 
 
Period    Payment Due    Installment Share 

         (Expressed as a %)  
 
30    15-Jul-2025    3.41 
31    15-Jan-2026    3.58 
32    15-Jul-2026    3.76    
33    15-Jan-2027    3.94 
34    15-Jul-2027    4.14 
35    15-Jan-2028    4.35 
36    15-Jul-2028    4.57 
37    15-Jan-2029    4.79 
38    15-Jul-2029    5.03 
39    15-Jan-2030    5.29 
40    15-Jul-2030    5.54 

   Total:            100.00 
           ____________  
 
 
2. If the proceeds of the Loan shall not have been fully withdrawn as of the first 
Principal Payment Date, the principal amount of the Loan repayable by the Borrower on each 
Principal Payment Date shall be determined as follows: 
 

(a) To the extent that any proceeds of the Loan shall have been withdrawn 
as of the first Principal Payment Date, the Borrower shall repay the amount withdrawn and 
outstanding as of such date in accordance with paragraph 1 of this Schedule. 
 

(b) Any withdrawal made after the first Principal Payment Date shall be 
repaid on each Principal Payment Date falling after the date of such withdrawal in amounts 
determined by ADB by multiplying the amount of each such withdrawal by a fraction, the 
numerator of which shall be the original Installment Share specified in the table in 
paragraph 1 of this Schedule for said Principal Payment Date (the Original Installment Share) 
and the denominator of which shall be the sum of all remaining Original Installment Shares 
for Principal Payment Dates falling on or after such date, such repayment amounts to be 
adjusted, as necessary, to deduct any amounts referred to in paragraph 4 of this Schedule, 
to which a Currency Conversion applies. 
 
3.  Withdrawals made within two calendar months prior to any Principal Payment 
Date shall, for the purposes solely of calculating the principal amounts payable on any 
Principal Payment Date, be treated as withdrawn and outstanding on the second Principal 
Payment Date following the date of withdrawal and shall be repayable on each Principal 
Payment Date commencing with the second Principal Payment Date following the date of 
withdrawal. 
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Schedule 2 

4.  Notwithstanding the provisions of paragraphs 1 and 2 of this Schedule, upon a 
Currency Conversion of all or any portion of the withdrawn principal amount of the Loan to an 
Approved Currency, the amount so converted in said Approved Currency that shall be 
repayable on any Principal Payment Date occurring during the Conversion Period, shall be 
determined by ADB by multiplying such amount in its currency of denomination immediately 
prior to said Conversion by either: (i) the exchange rate that reflects the amounts of principal 
in said Approved Currency payable by ADB under the Currency Hedge Transaction relating 
to said Conversion; or (ii) if ADB so determines in accordance with the Conversion 
Guidelines, the exchange rate component of the Screen Rate.  

5.  If the principal amount of the Loan withdrawn and outstanding from time to 
time shall be denominated in more than one Loan Currency, the provisions of this Schedule 
shall apply separately to the amount denominated in each Loan Currency, so as to produce a 
separate amortization schedule for each such amount. 
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SCHEDULE 3  

 
Allocation and Withdrawal of Loan Proceeds 

 
 
General 
 
1.  The table attached to this Schedule sets forth the Categories of goods, 
services and other items to be financed out of the proceeds of the Loan and the allocation of 
amounts of the Loan to each such Category (hereinafter called the Table).  (Reference to 
"Category" or "Categories" in this Schedule is to a Category or Categories of the Table and 
reference to "Subcategory" or "Subcategories" in this Schedule is to a Subcategory or 
Subcategories of a Category.) 
 
Percentages of Bank Financing 
 
2.  Except as ADB may otherwise agree, the items of the Categories and 
Subcategories listed in the Table shall be financed out of the proceeds of the Loan on the 
basis of the percentages set forth in the Table. 
 
Interest and Commitment Charge 
 
3.  The amount allocated to Category 6 is for financing interest and commitment 
charge on the Loan during the implementation period of the Project.  ADB shall be entitled to 
withdraw from the Loan Account and pay to itself, on behalf of the Borrower, the amounts 
required to meet payments, when due, of such interest and commitment charge. 
 
Reallocation 
 
4.  Notwithstanding the allocation of Loan proceeds and the withdrawal 
percentages set forth in the Table, 
 
  (a) if the amount of the Loan allocated to any Category appears to be 
insufficient to finance all agreed expenditures in that Category, ADB may, by notice to the 
Borrower, (i) reallocate to such Category, to the extent required to meet the estimated 
shortfall, amounts of the Loan which have been allocated to another Category but, in the 
opinion of ADB, are not needed to meet other expenditures, and (ii) if such reallocation 
cannot fully meet the estimated shortfall, reduce the withdrawal percentage applicable to 
such expenditures in order that further withdrawals under such Category may continue until 
all expenditures thereunder shall have been made; and 
 
  (b) if the amount of the Loan then allocated to any Category appears to 
exceed all agreed expenditures in that Category, ADB may, by notice to the Borrower, 
reallocate such excess amount to any other Category. 
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Imprest Account, Second Generation Imprest Account, and Statement of Expenditures  
 
5.   (a)   Except as ADB may otherwise agree, the Borrower shall establish 
immediately after the Effective Date, an imprest account at the Reserve Bank of India.  The 
imprest account shall be established, managed, replenished and liquidated in accordance 
with ADB's Loan Disbursement Handbook dated January 2001, and the Interim Guidelines 
for Disbursement Operations for LIBOR-Based Loan Products dated July 2002, both as 
amended from time to time, and detailed arrangements agreed upon between the Borrower 
and ADB.  The initial amount to be deposited and thereafter to be maintained in the imprest 
account shall not exceed the equivalent of $22,120,000 (i.e., 10% of the Loan) or the 
estimated expenditures for the next six months, whichever is lower. 
 
  (b) Except as ADB may otherwise agree, the Borrower may cause the 
State to establish immediately after the Effective Date, a Second Generation Imprest 
Account (SGIA) in a non-interest bearing commercial bank account. The Borrower shall pass 
on the Rupee equivalent of ADB’s imprest advance as provided in clause (a) of this 
paragraph. The SGIA shall also be established, managed, replenished and liquidated in 
accordance with ADB's Loan Disbursement Handbook dated January 2001, and the Interim 
Guidelines for Disbursement Operations for LIBOR-Based Loan Products dated July 2002, 
both as amended from time to time, and detailed arrangements agreed upon between the 
Borrower and ADB. The initial amount to be deposited and thereafter to be maintained in the 
SGIA shall not exceed the equivalent of $22,120,000 (i.e., 10% of the Loan) or the estimated 
expenditures for the next six months, whichever is lower. 
 
  (c)   The statement of expenditures (SOE) procedure may be used for 
reimbursement of eligible expenditures for the Project and to liquidate advances provided 
into the imprest account, in accordance with ADB's "Loan Disbursement Handbook" dated 
January 2001, as amended from time to time and detailed arrangements agreed upon 
between the Borrower and ADB.  Any individual payment to be reimbursed or liquidated 
under the SOE procedure shall not exceed the equivalent of $100,000. 
 
Retroactive Financing 
 
6.  Withdrawals from the Loan Account may be made for reimbursement of 
reasonable expenditures, incurred under the Project not earlier than a maximum of 12 
months prior to the date of this Agreement through to the Effective Date, in connection with 
items to be retroactively financed, subject to a maximum equivalent up to $33,200,000 (i.e., 
15 percent of the Loan amount). 
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Attachment to Schedule 3 

TABLE 

ALLOCATION AND WITHDRAWAL OF LOAN PROCEEDS 
(Kerala Sustainable Urban Development Project) 

CATEGORY ADB FINANCING 

  
Amount Allocated 

Number 
 Item 

 
$ 

     Category Subcategory 

Percentage and 

Basis for Withdrawal 
from the Loan Account 

1 Civil Works 128,600,000  82 percent of total expenditure 

2 Equipment, Materials, 
Vehicles, and Furniture 9,600,000  80 percent of total expenditure 

 Local Training, Workshops, 
Surveys, and Studies 1,500,000  73 percent of total expenditure 

3 Livelihood Promotion 
Programs 9,800,000  70 percent of total expenditure 

4 Local Government 
Infrastructure Development 15,000,000  70 percent of total expenditure 

5 
Consulting Services and 
incremental administration 
costs 

12,200,000  100 percent of total expenditure* 

6 Interest and Commitment 
Charge 29,300,000  100 percent of amounts due 

7 Unallocated 15,200,000   

 Total 221,200,000   

*Exclusive of local taxes. 
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SCHEDULE 4 

 
Procurement 

 
1. Except as ADB may otherwise agree, the procedures referred to in the 
following paragraphs of this Schedule shall apply in the procurement of goods and services 
to be financed out of the proceeds of the Loan. In this Schedule and the Attachment hereto, 
the term "goods" includes equipment and materials; the term "services" does not include 
consulting services. 
 
2. Procurement of goods and services shall be subject to the provisions of the 
"Guidelines for Procurement under Asian Development Bank Loans" dated November 2004 
(hereinafter called the Guidelines for Procurement), as amended from time to time, which 
have been furnished to the Borrower and the State. 
 
3.  Procurement of goods and services shall be made without any restriction 
against, or preference for, any particular supplier or contractor or any particular class of 
suppliers or contractors, except as otherwise provided in paragraph 6 below. 
 

4.   (a) Each civil works contract estimated to cost the equivalent of more than 
$10,000,000 and each supply contract for equipment or materials estimated to cost the 
equivalent of more than $1,000,000 shall be awarded on the basis of international 
competitive bidding as described in Chapter II of the Guidelines for Procurement. Bidders for 
civil works contracts estimated to cost the equivalent of more than $10,000,000 shall be 
prequalified before bidding. 
 
  (b) For contracts to be awarded on the basis of international competitive 
bidding, there shall be submitted to ADB, as soon as possible, and in any event not later than 
90 days before the issuance of either the first prequalification invitation or the first invitation 
to bid for the Project, a General Procurement Notice (which ADB will arrange to publish 
separately) in such form and detail and containing such information as ADB shall reasonably 
request.  ADB shall be provided the necessary information to update such General 
Procurement Notice annually as long as any goods and works remain to be procured on the 
basis of international competitive bidding. 
 
  (c)  For contracts to be awarded on the basis of international competitive 
bidding, procurement actions shall be subject to review by ADB in accordance with the 
procedures set forth in Chapter IV of the Guidelines for Procurement.  Each draft 
prequalification invitation and each draft invitation to bid, to be submitted to ADB for approval 
under such procedures, shall reach ADB at least 21 days before it is issued and shall contain 
such information as ADB shall reasonably request to enable ADB to arrange for the separate 
publication of such invitation. 
 
5.  (a) Each supply contract for equipment or materials estimated to cost the 
equivalent of $1,000,000 or less (other than minor items) shall be awarded on the basis of 
international shopping as described in Chapter III of the Guidelines for Procurement. 
  
 (b) Each draft invitation to bid and related bid document for contracts to be 
awarded shall be submitted to ADB for approval before they are issued.  
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Schedule 4 
 

 (c) Notwithstanding paragraph 3.03(b) of the Guidelines for Procurement, 
any award of contract shall be subject to prior ADB approval. 
 
6. In comparing bids under international competitive bidding, a margin of 
preference may be provided, at the option of the Borrower and in accordance with the 
provisions of the Attachment to this Schedule, for 
 

(a) goods manufactured in the territory of the Borrower, provided that the 
bidder offering such goods shall have established to the satisfaction of the Borrower and 
ADB that the domestic value added equals at least 20 percent of the ex-factory bid price of 
such goods; and 

 
(b) civil works to be carried out by eligible domestic contractors, as 

defined by ADB. 
 
Local procurement 
 
7.  (a) Civil works contracts estimated to cost the equivalent of $10,000,000 
or less may be awarded on the basis of local competitive bidding among contractors in 
accordance with the standard procurement procedures of the Borrower/State, including 
single stage two envelope procedure, as acceptable to ADB. First draft invitation to bid and 
related bid document for the contracts to be awarded on the basis of local competitive 
bidding shall be submitted to ADB for approval before they are issued. 
 
  (b) For the first contract to be awarded on the basis of local competitive 
bidding, selection and engagement of contractors shall be subject to the approval of ADB.  
As soon as the bids received have been evaluated, the proposal for award of contract shall 
be submitted to ADB for approval. For this purpose, ADB shall be furnished with three copies 
of (i) an account of the public opening of bids; (ii) a summary and evaluation of the bids; (iii) 
the proposal for award; and (iv) a draft contract or a draft letter of acceptance.  Promptly after 
each contract is awarded, ADB shall be furnished with three copies of the contract as 
executed. 
 
Direct procurement 
 
8.  Certain items estimated to cost, in the aggregate, the equivalent of $100,000 
or less, may be procured directly from the suppliers in accordance with procedures 
acceptable to ADB. After award, three copies of each contract for such items shall be 
furnished to ADB. 
 
Industrial or Intellectual Property Rights 
 
9.  (a) The Borrower shall ensure that all ADB-financed goods and services 
procured (including without limitation all computer hardware, software and systems, whether 
separately procured or incorporated within other goods and services procured) do not violate 
or infringe any industrial property or intellectual property right or claim of any third party. 
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  (b) The Borrower shall ensure that all ADB-financed contracts for the 
procurement of goods and services contain appropriate representations, warranties and, if 
appropriate, indemnities from the contractor or supplier with respect to the matters referred to 
in subparagraph (a) of this paragraph. 
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Preference for Domestically Manufactured Goods 

 
 
1.  In the procurement of goods through international competitive bidding, goods 
manufactured in the territory of the Borrower may be granted a margin of preference in 
accordance with the following provisions, provided that the bidder shall have established to 
the satisfaction of the Borrower and ADB that the domestic value added equals at least 20 
percent of the ex-factory bid price of such goods.  The 20 percent domestic value added 
applies to the total ex-factory bid price of the goods and not only to one item in a list. 
 

(a) For application of domestic preference, all responsive bids shall first be 
classified into the following three categories: 

 
Category I -- bids offering goods manufactured in the territory of the 
Borrower which meet the minimum domestic value added requirement; 

 
Category II -- bids offering other goods manufactured in the territory of 
the Borrower; and 

 
Category III -- bids offering imported goods. 

 
(b) The lowest evaluated bid of each category shall then be determined by 

comparing all evaluated bids in each category among themselves, 
without taking into account customs duties and other import taxes 
levied in connection with the importation, and sales and similar taxes 
levied in connection with the sale or delivery, pursuant to the bids, of 
the goods. 

 
(c) Such lowest evaluated bids shall next be compared with each other 

and if, as a result of this comparison, a bid from Category I or Category 
II is found to be the lowest, it shall be selected for the award of 
contract. 

 
(d) If, however, as a result of the comparison under subparagraph (c) 

above, the lowest bid is found to be from Category III, it shall be further 
compared with the lowest evaluated bid from Category I.  For the 
purpose of this further comparison only, an upward adjustment shall be 
made to the lowest evaluated bid price of Category III by adding either 

 
(i) the amount of customs duties and other import taxes which a 

nonexempt importer would have to pay for the importation of 
the goods offered in such Category III bid; or 
 

(ii) 15 percent of the CIF bid price of such goods if the customs 
duties and import taxes referred to above exceed 15 percent of 
the CIF bid price. 
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If, after such further comparison, the Category I bid is determined to be the lowest, it shall be 
selected for the award of contract; if not, the lowest evaluated bid from Category III shall be 
selected for the award. 
 
2.  (a)   Bidders applying for the preference shall provide evidence necessary 
to establish the eligibility of a bid for the preference, including the minimum domestic value 
added. 

 
  (b) The bidding documents shall clearly indicate the preference to be 
granted, the information required to establish the eligibility of a bid for the preference 
claimed, and the procedures to be followed in the comparison of bids, all as set forth above. 
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Domestic Preference for Turnkey Contracts and 

Supply-and-Installation Contracts 
 
 
3.  In single-responsibility turnkey (including design-build) contracts and supply-
and-installation contracts for large and complex packages, procured through international 
competitive bidding and in which discrete items of goods are grouped into one contract 
package and where the CIF or ex-factory cost of goods to be used for or in the permanent 
works under such contracts is estimated, prior to bidding, to equal or exceed 60 percent of 
the total cost of such works, a margin of preference shall be applied to the domestically 
manufactured goods in accordance with the following provisions. 
 

(a) The margin of preference shall not be applied to the whole package 
but only to the domestically manufactured goods within the package. 

 
(b) Goods offered from outside the territory of the Borrower shall be 

quoted CIF and goods offered domestically shall be offered ex-factory 
or ex-works (free of sales and similar taxes). 

 
(c) All other cost components, such as design as well as works 

installation, commissioning and supervision, shall be quoted 
separately, and shall not be subject to preference. 

 
(d) In the comparison of bids (which should not be classified into 

Categories I, II or III as with the domestic preference for goods), only 
the CIF price in each bid of the goods offered from outside the territory 
of the Borrower shall be increased by the applicable duty and other 
taxes payable by a nonexempt importer or by 15 percent, whichever is 
less. 

 
(e) If duties vary from item to item within a package, the appropriate tariff 

for each item shall apply. 
 
(f) No margin of preference shall be applied to any associated services or 

works included in the package. 
 
(g) Bidders shall not be permitted or required to modify the mix of 

domestic and foreign goods after bid opening.  
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4.  (a) Bidders applying for the preference shall provide evidence necessary 
to establish the eligibility of a bid for the preference. 
 
  (b) The bidding documents shall clearly indicate the preference to be 
granted, the information required to establish the eligibility of a bid for the preference 
claimed, and the procedures to be followed in the comparison of bids, all as set forth above.  
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Preference for Domestic Contractors 

 
 
5.  In the selection of civil-works contractors, single-responsibility turnkey 
(including design-build) contractors or supply-and-installation contractors where the CIF cost 
of goods to be used for or in the permanent works under such contracts is less than 60 
percent of the total cost of such works, eligible domestic contractors, as defined below, 
through international competitive bidding may be granted a margin of preference in 
accordance with the following provisions. 
 

(a) For application of domestic preference, all responsive bids shall first be 
classified into the following two categories: 

 
Category I --  bids offered by domestic contractors and joint 
ventures eligible for the preference in accordance with the 
applicable criteria as set forth in paragraph 6 below; and 
 
Category II -- bids offered by other contractors. 

 
(b) The lowest evaluated bid of each category shall then be determined by 

comparing all evaluated bids in each category among themselves. 
 
(c) Such lowest evaluated bids shall next be compared with each other 

and if, as a result of this comparison, a bid from Category I is found to 
be the lowest, it shall be selected for the award of contract. 

 
(d) If, however, as a result of the comparison under subparagraph (c) 

above, the lowest bid is found to be from Category II, it shall be further 
compared with the lowest evaluated bid from Category I.  For the 
purpose of this further comparison only, an upward adjustment shall be 
made to the lowest evaluated bid price of Category II by adding an 
amount equal to seven-and-one-half percent of the bid price.  If, after 
such comparison, the Category I bid is determined to be the lowest, it 
shall be selected for the award of contract; if not, the lowest evaluated 
bid from Category II shall be selected. 
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6.  (a)   To be eligible for the preference set forth in paragraph 5 above, 
domestic contractors must meet the following criteria: 
 

 (i) firms are registered in the territory of the Borrower; 
 
 (ii) firms have majority ownership by nationals of the Borrower; 

and 
 
 (iii) firms will not subcontract more than 50 percent of the total 

value of their work to foreign contractors. 
 
  (b) A joint venture between a domestic contractor and its foreign partner 
shall be eligible for the preference only if it meets the following criteria: 
 

 (i) the domestic partner(s) is individually eligible for the preference 
according to the criteria stated above; 

  
 (ii) the domestic partner(s) would not qualify for the contract works 

on technical or financial grounds without the foreign 
participation; and 

 
 (iii) the domestic partner(s) will, under the arrangements proposed, 

carry out at least 50 percent of the contract works measured in 
terms of value. 

 
  (c) Contractors applying for the preference shall be required to provide, as 
part of the data for qualification, necessary information, including details of ownership, for 
determining whether, according to the applicable criteria, a particular firm or group of firms 
qualifies for the preference.  
 
7.  The bidding documents shall clearly indicate the preference to be granted, the 
information required to establish the eligibility of firms for the preference claimed, and the 
procedures to be followed in the comparison of bids, all as set forth above. Bidders applying 
for the preference shall provide such additional information in support of such eligibility as 
may be requested by the Borrower and ADB.  
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Consultants 

 
 

1.   The services of international and domestic consulting firms shall be utilized in 
the carrying out of the Project, particularly with regard to: 
 

(a) assist the PMU and the PIUs in Project formulation, management, 
monitoring and evaluation, financial and environmental management, 
and in ULB’s subprojects selection; and 

 
(b) assist the PIUs located in MCs in conducting detailed engineering 

design, procurement of goods and services, construction supervision, 
and quality control, under the Project. 

 
The terms of reference of the consultants shall be as determined by 

agreement between ADB, the Borrower and the State. 
 
2.   The selection, engagement and services of the consultants shall be subject to 
the provisions of this Schedule and the provisions of the "Guidelines on the Use of 
Consultants by Asian Development Bank and Its Borrowers" dated January 2005 (hereinafter 
called the Guidelines on the Use of Consultants), as amended from time to time, which have 
been furnished to the Borrower and the State. 
 
3.   Selection and engagement of the consultants shall be made without any 
restriction against, or preference for, any particular consultants or any particular class of 
consultants. 
 
4.   The consultants shall be selected and engaged as a firm by the 
Borrower/State using the quality-and-cost-based selection (QCBS) method in accordance 
with the following procedures. 
 
  (a) Invitation for technical and financial proposals. The invitation to 
submit technical and financial proposals (hereinafter called the Request for Proposals or 
RFP) and all related documents shall be approved by ADB before they are issued.  For this 
purpose, three copies of the draft RFP, the names of consultants to be short-listed, the 
proposed criteria for evaluation of both proposals, a draft consultancy contract, and other 
related documents shall be submitted to ADB. A period of at least 45 days in case of 
international consultants under paragraph 1 (a) and domestic consultants under paragraph 
1(b) of this Schedule, respectively shall be allowed for submission of both proposals.  A copy 
of the final RFP as issued, together with all related documents, shall be furnished to ADB for 
information promptly after issuance. The validity period for the technical and financial 
proposals as provided in the RFP shall usually not exceed three months from the date 
specified for submission of the technical and financial proposals. The approval of ADB shall 
be obtained for any request to extend such validity period. Except as ADB may otherwise 
agree, the validity period, including any extensions, shall not exceed a maximum total period 
of six months. If the contract is not signed within the validity period in accordance with the 
Guidelines on the Use of Consultants, the selection shall be invalid and the selection and 
engagement process as provided in this paragraph shall be followed again.  
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  (b) Evaluation and scoring of technical proposals.  Immediately after 
the technical proposals have been evaluated and scored, approval of ADB shall be obtained 
to the evaluation and scoring of the technical proposals.  For this purpose, ADB shall be 
furnished with three copies of the technical proposals.  
 
  (c) Public opening of financial proposals.   The financial proposals of 
the firms whose technical proposals meet the minimum qualifying technical score shall be 
opened publicly after adequate notice is given to such firms or their representatives to attend 
the opening of the financial proposals.   
 
   (d) Evaluation and scoring of financial proposals and ranking of technical 
and financial proposals.  After the financial proposals have been evaluated and scored, the 
ranking of the technical and financial proposals shall be made. Before negotiations are 
started with the first-ranked consultants, approval of ADB shall be obtained to the evaluation 
and scoring of the financial proposals and the ranking of the technical and financial 
proposals. For this purpose, ADB shall be provided with three copies of (i) the evaluation and 
scoring of the financial proposals and (ii) the ranking of the technical and financial proposals. 
 
  (e)  Execution of contract.   After the conclusion of negotiations but before 
the signing of the contract, ADB shall be furnished with the contract as negotiated for 
approval.  Promptly after the contract is signed, ADB shall be furnished with three copies of 
the signed contract.  If any substantial amendment of the contract is proposed after its 
execution, the proposed changes shall be submitted to ADB for prior approval. 
 
5.   In addition to the consulting firms to be selected under paragraph 1 of this 
Schedule, individual domestic consultants shall be engaged to assist the PMU to undertake 
PPMS, to be selected and engaged by the State in accordance with the following 
procedures. 
 

(a) A list of the candidates together with their qualifications and their 
ranking and a draft contract shall be furnished to ADB for approval before the selection of 
consultants. 

 
(b) Promptly after the contract is signed, ADB shall be furnished with the 

evaluation of the candidates and a brief justification for the selection, together with three 
copies of the signed contract. 

 
(c) If any substantial amendment of the contract is proposed after its 

execution, the proposed changes shall be submitted to ADB for prior approval. 
 

Intellectual Property 
 

6.  The Borrower shall ensure that all ADB-financed contracts with consultants 
contain appropriate representations, warranties and, if appropriate, indemnities from the 
consultants to ensure that the consulting services provided do not violate or infringe any 
industrial property or intellectual property right or claim of any third party. 
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SCHEDULE 6 
 

Execution of Project and  
Operation of Project Facilities 

 
 
Project Execution and Implementation 
 
1.  (a) The State through the LSGUD shall be responsible for execution of the 
Project. 
 
  (b) The State shall continue to delegate LSGUD with sufficient 
administrative and financial authority for expeditious implementation of the Project. 
 
2.  (a) Without limiting the generality of Section 4.02 of this Loan Agreement, 
the Borrower shall ensure that the State provides sufficient and timely budgetary allocations, 
counterpart funds (including additional funds as may be required on account of detailed 
designs) staff, and administrative clearances, to LSGUD for effective and timely 
implementation of the Project. 
 
  (b) The State also ensure that the MCs allocate, counterpart funds from 
their annual budget in order to meet the counterpart funding requirements of the Project. The 
State shall also ensure that each MC will make available all necessary land, staffing and 
facilities as required for timely completion of subprojects. 
 
PMU 
 
3.  (a) The State shall establish a state-level PMU, led by a full time Project 
director, that will be responsible for overall Project implementation, monitoring and 
supervision, and will report directly to the Secretary, LSGUD. The Project director shall be 
assisted by three deputy Project directors for technical, social and institutional development 
and finance matters. The PMU shall be staffed with experts in urban planning, water, and 
wastewater engineering, urban roads and municipal engineering, procurement, environment, 
finance and accounting, social and community development, institutional development and 
law. 
  
  (b) The PMU shall be responsible for (i) appointing the TSU, two DSCs, 
one for Thiruvanantapuram and Kollam, and another for Kozhikode, Kochi and Thrissur,  
PPMS consultants, and NGOs; (ii) approving the design of the investment components 
prepared by the PIUs; (iii) selection of subprojects of ULBs, obtaining ADB’s approvals for 
the subproject finance, assisting and monitoring the implementation of subprojects; (iv) pre-
qualifying contractors; (v) preparing standard bid documents to comply with ADB guidelines; 
(vi) monitoring the tendering process and reviewing the bid evaluation and preparing bid 
evaluation reports for approval by ADB; (vii) procuring equipment and services at the State-
level; (viii) reviewing CAPPs; (ix) ensuring Project compliance with loan covenants; (x) 
coordinating with ADB on matters related to disbursements; (xi) undertaking the institutional 
development assistance and capacity building programs; and (xii) maintaining Project 
documents and submitting timely reports to ADB and the State, including audit reports.  
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PIUs and ULBs 
 
4.  (a) The Project shall be implemented by the relevant MCs in each of the 
Project cities. With regard to Part C the LSGUD shall be responsible to provide assistance 
directly to the ULBs who shall be responsible to implement Part C. 
 
  (b) Each PIU shall be guided by the relevant SC and shall be headed by a 
Project manager, supported by specialists in water supply, sewerage, civil engineering, solid 
waste management, urban planning, procurement, environment, finance and accounting, and 
social and community development. A staff deputed into the PIU from the Revenue 
Department of the State shall handle all land acquisition and resettlement and rehabilitation 
issues, including coordination with different line agencies in shifting of utility lines, if 
necessary. Each PIU shall comprise staff with required specialist fields for the subproject 
(approximately seven professional staff) and required support staff. The PIU will be assisted 
by the two DSCs. 
 
  (c) Each PIU shall be responsible for (i) carrying out detailed surveys, 
investigations and engineering designs of investment components; (ii) tendering, evaluating 
bids and awarding works, contract administration, supervision and quality control; (iii) 
measuring works carried out by the contractors and certifying payments; (iv) conducting 
public awareness campaigns and participation programs; (v) carrying out the PPMS surveys; 
(vi) carrying out environmental assessments; (vii) ensuring respective MCs’ compliance with 
ADB’s loan covenants; and (viii) preparing monthly reports. For the water supply component 
of the Project, each PIU will be responsible to prepare detailed designs of the subproject with 
assistance from DSC, and will obtain clearance/no objection from the KWA before tendering 
the works as in the case of Capital City Development Project funded by the State.  
 
  (d) Each PIUs shall also be responsible for detailed engineering, 
procurement, construction supervision and quality control for the community infrastructure 
and livelihood promotion activities under Part B. A committee will be formed in each MC 
comprising of representatives from the MC, NGOs, and Kudumbashree to facilitate 
establishment of consensus on the proposed community upgrading subcomponents and 
submission to the PIU for further approval of related SC for implementation.  
 
EC and SCs 
 
5.  (a) The State shall establish the EC and the SCs, with a first meeting held 
in these, no later than three months following Effective Date.  
 
  (b) The EC shall comprise the State Chief Secretary, the secretaries of 
LSGUD, Finance, Planning, Water Resources, Minor Irrigation, and Public Works, the 
Executive Director of Kudumbashree, mayors of the MCs, and the Project director of the 
PMU as member secretary. 
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  (c) The SC shall comprise the Mayor, Corporation Secretary, District 
Collector, representatives of State-level departments in the MC (such as Public Works 
Department, Electricity Board, KWA, and State Pollution Control Board), Standing Committee 
chairpersons of Health, Welfare, Works, and Finance, and representatives of community 
based organizations.  
 
Revenue 
 
6.  By mid-term review of the Project, the State shall develop a road map on the 
role of KWA and relevant statutory authorities/ULBs for water supply in the area covered by 
the Project, to ensure empowering these with related services and cost recovery in 
accordance with the Kerala Municipalities Act, 1994 and Decentralization of Powers Act, 
2000.  

 
7.  The State shall ensure that the plinth area based tax and increase in tax base 
as recommended by the Second Finance Commission of the Borrower, is implemented 
starting from fiscal year 2006/07.  

 
8.  By not later than March 2007, the State shall formulate a policy on conversion 
of stand-posts to individual metered house service connections, and/or metering the stand-
posts, for the purpose of efficient demand side management and reduction of NRW.  

 
9.  The State shall ensure that all the MCs pass a resolution by March 2008 to 
introduce service tax and/or other revenue mobilization measures in each MC to meet 
shortfall of revenues needed to fund O&M of the expanded water supply.  

 
10.  The State shall ensure that all the MCs will prepare and implement a Financial 
Improvement Action Plan to (a) introduce a sewerage charge, (b) introduce a solid waste 
management charge, and (c) improve collection efficiency, by no later than one year after 
related subproject completion.  
 
11.  The State shall ensure that MCs adopt ADB’s approved standard bidding 
documents, evaluation criteria and procedures for awarding contracts for all procurement 
contracts being undertaken under the Project.  
 
12.  The State shall ensure that Part C of the Project shall be implemented by the 
ULBs under close guidance of the LSGUD and is undertaken in accordance with the detailed 
criteria and approval procedure for local government infrastructure development attached as 
Supplementary Appendix S to the RRP. 
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Safeguards 
 
13.  (a) The State shall ensure that if, during design of Project components 
(including during detailed designs), involuntary resettlement arises from land acquisition or 
temporary disruption of income generation, a RP will be prepared and implemented in 
accordance with Borrower/State laws and procedures, ADB’s policy on Involuntary 
Resettlement, 1995 and the Project’s agreed-upon RF. ADB’s approval of any RP or the 
short resettlement plan for Kollam Project city (including any revision to such RP or plan if 
any on account of detailed/finalized design of a Subproject component) shall be a condition 
for the award of related civil works contracts. 
 

(b) Without limiting the generality of clause (a) of this paragraph and its 
applicability to all Project cities including Kollam, the following shall be complied in particular 
for Kollam Project city. The State shall ensure that  
 

(i) the short resettlement plan for Kollam, attached as Supplementary 
Appendix K to the RRP shall be utilized for Part A in relation to the 
roads and transportation subcomponent in Kollam; and 

 
(ii) in relation to the proposed sewerage treatment plant site under Part A 

in Kollam, the MC of Kollam shall (1) ensure that its PIU monitors the 
affected people as part of Project monitoring, and provides them with 
opportunities to participate in any livelihood initiatives, with particular 
attention paid to the vulnerable households if any; and (2) shall 
complete in full, the payment of compensation due to all people 
affected by land acquisition and/or resettlement. Full payment of such 
compensation as specified herein shall be a condition for withdrawal of 
Loan proceeds for the Kollam sewerage treatment plant. 

 
14.  The State shall ensure (a) compliance with the existing environmental laws 
and regulations of the Borrower/State, the ADB’s Policy on Environment, 2002, and the 
agreed upon EARF, particularly regarding the environmental due diligence and compliance 
for subprojects proposed under the Project, (b) updating and revision of IEEs and EMPs for 
the MCs during detailed Project design and compliance with all monitoring and mitigation 
measures indicated in the IEE and provided for under the EMPs for the Project, and (c) 
consultation with local communities on environmental issues.  
 
15.  The State shall ensure that the MCs assume a proactive role in environmental 
planning, management and monitoring, and that State Pollution Control Board clearance will 
be obtained for all applicable Project components before starting work on those components.  
 
16.  The State shall ensure (i) compliance with applicable Borrower/State laws and 
ADB’s policy on Indigenous Peoples, 1998, and (ii) preparation of IPDP or specific actions to 
address any impacts in accordance with measures and/or specific actions as set forth in the 
IPDF. 
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Social matters 
 
17.  The State shall ensure that civil works contracts under the Project incorporate 
provisions to the effect that contractors (i) shall carry out HIV/AIDs awareness and 
prevention programs for labor, (ii) shall not employ or use children as labor; (iii) disseminate 
information at worksites on risks of sexually transmitted diseases and HIV/AIDs as part of 
health and safety measures for those employed during construction; and (iv) follow and 
implement all statutory provisions on labor (including equal pay for equal work), health, 
safety, welfare, sanitation, and working conditions. The civil works contracts shall also 
provide for termination of the contract by the State in case of breach of any of the stated 
provisions by the contractors.  
 
18.  The State shall ensure that the Gender Action Plan as set out in 
Supplementary Appendix O to the RRP is implemented in a timely manner.  
 
PPMS 
 
19.  Within six months of the Effective Date, the State shall through the PMU, 
establish the PPMS to track Project implementation activities, with corresponding target 
dates, expected outcomes, and assigned responsibilities under a monitoring mechanism 
formulated, discussed and agreed between ADB, the State and the MCs.  

Project Review 
 
20.  (a) Notwithstanding the generality of Section 2.08 of the Project 
Agreement, the Project shall be under regular review as follows: (i) the PMU shall conduct 
monthly reviews based on performance reports prepared by the DSC for each Project city. 
The monthly Project performance, major policy issues, and necessary actions required or 
taken by the respective authorities will be reviewed and results circulated to ADB, LSGUD, 
and the relevant SC; (ii) the EC shall review the Project progress on a quarterly basis based 
on the monthly review by the PMU with results similarly circulated to ADB, LSGUD, and the 
relevant SC; and (iii) the third level review shall be conducted by ADB once every six months 
throughout the Project implementation period.  
 

(b) A comprehensive mid-term review of the Project shall be carried out 24 
months after the Effective Date to identify problems or weaknesses in implementation 
arrangements, and to agree on any corrective measures. 
 
Others 
 
21.  The State shall ensure that the PMU will closely monitor the utilization of funds 
for community upgrading and livelihood promotion on an annual basis and identifies 
corrective actions to ensure proper utilization of the funds earmarked for these activities.  
 
22.  The State shall onlend the Loan proceeds to the related MCs or ULBs under 
the Project Parts through appropriate written financing arrangements between the State and 
each ULB. 
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23.  In the event that the State changes the KUDFC into a financial intermediary, 
subject to further review and assessment of such new entity, the State through the Borrower 
may request the implementation of Part C through such financial intermediary. ADB’s 
assistance and acceptance of such arrangement shall however be subject to its due 
diligence and acceptability by ADB. 
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